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THIS PURCHASE ORDER INCORPORATES THE TERMS ON THE REVERSE SIDE. BY 
ITS SIGNATURE HEREUNDER, CONTRACTOR AGREES TO PERFORM THE 
SERVICES/PROVIDE THE PRODUCTS DESCRIBED IN CITY'S RFP OR SOLICITATION 
AND VENDORS RESPONSE THERETO, ALL OF WHICH ARE ATTACHED, FOR THE 
FEE/AMOUNT SET FORTH THEREIN. 
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Notes: 

Preparation of the Port of Newport Urban Renewal Plan (Quote, Attachment 
B) is not a part of this contract. 
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City Manager 
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Contractor's Printed Name 

Submit this for signature with all documentation 



TERMS OF CITY'S PURCHASE ORDER 
I. In the course of providing Services under this Purchase Order, Contractor may have contact with the public. Contractor will maintain good relations with the public. The City may treat the failure to 
maintain good relations with the public as a non-curable breach of this Purchase Order and may disqualify Contractor from future work for the City. 
2. Contractor shall be compensated as described in the Purchase Order. Unless otherwise set forth in the Purchase Order, Contractor shall begin Services on the Effective Date and shall complete Services 
no later than such date set forth in the Purchase Order or as agreed upon in writing by the parties. 
3. Contractor certifies that: (a) Contractor is an independent contractor as defined by ORS 670.700 and not an employee of City, shall not be entitled to benefits of any kind to which an employee of City is 
entitled and shall be solely responsible for all payments and taxes required by law. In the event that Contractor is found by a court of law or any administrative agency to be an employee of City for any 
purpose, City shall be entitled to offset compensation due, or to demand repayment of any amounts paid to Contractor under the terms of this Agreement, to the full extent of any benefits or other 
remuneration Contractor receives (from City or third party) as a result of the finding and to the full extent of any payments that City is required to make (to Contractor or to a third party) as a result of the 
finding. (b) Contractor is not an officer, employee or agent of the City as those terms are used in ORS 30.265. (c) No employee of the City, or any partnership or corporation in which a City employee has 
an interest, has or will receive any remuneration of any description from Contractor, either directly or indirectly, in connection this Agreement, except as specifically declared in writing. (d) Contractor 
currently has a City business license or will obtain one prior to delivering Services under this Agreement. 
4. City has relied upon the professional ability and training of Contractor as a material inducement to enter into this Agreement. Contractor warrants that all its work will be performed with good 
workmanship and in accordance with generally accepted professional practices and standards of the industry in which Contractor operates as well as the requirements of applicable federal, state and local 
laws. Contractor's work will conform to the requirements of this Purchase Order. Acceptance of Contractor's work by City shall not operate as a waiver or release of this warranty. Contractor is fully liable 
for the acts and omissions of Contractor and Contractor's subcontractors which cause any damage, injury, death, property damage or loss to any person or property. Contractor will indemnify and defend 
the City, its officers, agents, employees and volunteers and hold them harmless from any and all liability, causes of action, claims, losses, damages, judgments or other costs or expenses including 
attorney's fees that may be asserted by any person or entity which in any way arise from, during or in connection with the performance of the work described in this Agreement. Contractor's 
indemnification shall also cover claims brought against the City under state or federal workers' compensation laws. If any aspect of this indemnity shall be found to be illegal or invalid for any reason 
whatsoever, the illegality or invalidity shall not affect the validity of the remainder of this indemnification. 
5. Contractor and its subcontractors shall maintain insurance acceptable to City in full force and effect throughout the term of this Agreement. The insurance shall cover all activities of the Contractor 
arising directly or indirectly out of Contractor's work performed hereunder, including the operations of its subcontractors of any tier. 
6. At any time and without cause, City shall have the right in its sole discretion, to terminate this Agreement by giving notice to Contractor. If City terminates the Agreement pursuant to this Section due to 
no fault of Contractor, City shall pay Contractor for all approved and undisputed services rendered up to the date of termination. City may modify or terminate this Agreement without cause effective upon 
delivery of written notice to Contractor, or at such later date as may be established by City. 
7. For a period of not less than three years after City's final payment to Contractor. Contractor shall permit the City, the State of Oregon and the Federal Government (if State or Federal funding is 
involved) to have access to all books, documents, papers and records of Contractor which are pertinent to the Services provided hereunder for purposes of audit, examination, excerpts and transcripts. 
Contractor shall retain those records for at least three years, or until litigation is resolved if litigation is instituted. 
8. Neither City nor Contractor shall be considered in default because of any delays in completion and responsibilities due to causes beyond the control and without fault or negligence on the part of the 
parties so disenabled, including but not restricted to, an act of nature or of a public enemy, civil unrest, earthquake, fire, flood, epidemic, quarantine restriction, strike, freight embargo, unusually severe 
weather; provided that the parties so disenabled shall notify the other party in writing of the cause of delay. Each party shall make reasonable efforts to remove or eliminate the cause of delay or default 
and shall, upon cessation of the cause, diligently pursue performance of its obligations under the Agreement. 
9. Contractor agrees to comply with all applicable requirements of federal and state civil rights and rehabilitation statues, rules, and regulations, including, but not limited to those in Exhibit A. Contractor 
also shall comply with the Americans with Disabilities Act of 1990, ORS 659.425, and all regulations and administrative rules established pursuant to those laws. 
10. Contractor will perform additional work as may be necessary to correct errors in Services performed under this Agreement without undue delay and without additional cost. 
II, The provisions of this Agreement shall be construed in accordance with the laws of the State of Oregon. Any action or suits involving any question arising under this Agreement will be brought in the 
appropriate court of the State of Oregon. In any action arising under this Agreement, the losing party shall pay such sum as the court may adjudge including reasonable attorney fees and court costs. 
Contractor shall comply with all applicable federal, state and local laws, rules and regulations, including, but not limited to, requirements concerning working hours, overtime, medical care, workers 
compensation insurance, health care payments, payments to employees and subcontractors and income tax withholding contained in ORS Chapter 279, some provisions of which are attached to this 
Agreement as Exhibit A. All Contractor's work product accomplished under this Agreement, whether in the form or designs, drawings, as-builts, diagrams, specifications, reports, or other writings, shall 
become the exclusive property of the City. The City is the owner of any copyrights thereto, upon City's final payment to Contractor. This writing is intended both as a final expression of the Agreement 
between the parties with respect to the included terms and as a complete and exclusive statement of the terms of the Agreement. 

EXHIBIT A 
279B.220 Conditions concerning payment, contributions, liens, withholding. The contractor shall: I. Make payment promptly, as due, to all persons supplying to the contractor labor or material for the 
performance of the work provided for in the contract. 2. Pay all contributions or amounts due the Industrial Accident Fund from the contractor or subcontractor incurred in the performance of the contract. 
3. Not permit any lien or claim to be filed or prosecuted against the state or a county, school district, municipality, municipal corporation or subdivision thereof, on account of any labor or material 
furnished. 4. Pay to the Department of Revenue all sums withheld from employees under ORS 316.167. 5. In addition to the conditions specific in subsection 1-4 above, every public improvement contract 
shall contain a condition that the contractor shall demonstrate that an employee drug testing program is in place. (279C.505) 
279C.515 Conditions concerning payment of claims by public officers, payment to persons furnishing labor or materials and complaints. 1. If the contractor fails, neglects or refuses to make 
prompt payment of any claim for labor or services furnished to the contractor or a subcontractor by any person in connection with the public improvement contract as the claim becomes due, the proper 
officer or officers representing a municipality, may pay such claim to the person furnishing the labor or services and charge the amount of the payment against funds due or to become due the contractor by 
reason of the contract. 2. If the contractor or a first-tier subcontractor fails, neglects or refuses to make payment to a person furnishing labor or materials in connection with the public improvement 
contract within thirty days after receipt of payment from the contracting agency or a contractor, the contractor or first-tier subcontractor shall owe the person the amount due plus interest charges 
commencing at the end of the ten day period that payment is due under ORS 279C.580 (4) and ending upon final payment, unless payment in ORS 279C.580. The rate of interest charged to the contractor 
or first-tier subcontractor on the amount due shall equal three times the discount rate on 90 day commercial paper in effect at the Federal Reserve Bank in the Federal Reserve district that includes Oregon 
on the date that is thirty days after the date when payment was received from the contracting agency or from the contractor, but the rate of interest may not exceed thirty percent. The amount of interest 
may not be waived. 3. If the contractor or a subcontractor fails, neglects or refuses to make payment to a person furnishing labor or materials in connection with the public improvement contract, the 
person may file a complaint with the Construction Contractors Board, unless payment is subject to a good faith dispute as defined in ORS 279C.580. 4. The payment of a claim in the manner authorized in 
this section does not relieve the contractor or the contractor's surety from obligation with respect to any unpaid claims. 
279B.230 Condition concerning payment for medical care and providing workers' compensation. (see 279C.530 for public improvement contracts) I. The contractor shall promptly, as due, make 
payment to any person, co-partnership, association or corporation furnishing medical, surgical and hospital care services or other needed care and attention, incident to sickness or injury, to the employees 
of the contractor, of all sums that the contractor agrees to pay for the services and all moneys and sums that the contractor collected or deducted from the wages of employees under any law, contract or 
agreement for the purpose of providing or paying for the services. 2. All subject employers working under the contract are either employers that will comply with ORS 656.017 or employers that are 
exempt under ORS 656.126. [2003 c.794 §764 
279B.020, 279B.235; 279C.520, 279C.540 Conditions concerning hours of labor. 1. An employer must give notice in writing to employees who work on a public contract, either at the time of hire or 
before commencement of work on the contract, or by posting a notice in a location frequented by employees, of the number of hours per day and days per week that the employees may be required to 
work. 2. A person may not be employed for more than 10 hours in any one day, or 40 hours in any one week, except in cases of necessity, emergency or when the public policy absolutely requires it, and 
in such cases, except in cases of contracts for personal services designated under ORS 279A.055 (or 279C.I00) the employee shall be paid at least time and a half pay: (a) For all overtime in excess of 
eight hours in any one day or 40 hours in any one week when the work week is five consecutive days, Monday through Friday; or (b) For all overtime in excess of ten hours in any one day or 40 hours in 
any one week when the work week is four consecutive days, Monday through Friday; and (c) For all work performed on Saturday and on any legal holiday specified in ORS 279B.020 (or ORS 279C.540), 
3. In the case of contracts for personal services as described in ORS 279A.055, the contract shall contain a provision that the employee shall be paid at least time and a half for all overtime worked in 
excess of 40 hours in any one week, except for individuals under personal services contracts who are excluded under ORS 653.010 to 653.261 or under 29 U.S.C. 201 to 209 from receiving overtime. 4. 
Persons employed shall receive at least time and a half pay for work performed on the legal holidays specified in a collective bargaining agreement or in ORS 279B.020 (1)(b)(B) to (G) and for all time 
worked in excess of 10 hours in any one day or in excess of 40 hours in any one week, whichever is greater. 
279C.830 Relating to prevailing rate of wage in public works contracts. 1. In the event this contract is a public works contract, the parties shall state in the contract the existing state prevailing rate of 
wage and if applicable, the federal prevailing rate of wage required under the Davis-Bacon Act that may be paid to workers in each trade or occupation required for the public works employed in the 
performance of the contract either by the contractor or subcontractor or other person doing or contracting to do the whole or any part of the work contemplated by the contract. When the prevailing rates of 
wage are available electronically or are accessible on the Internet, the rates may be incorporated into the specifications by referring to the electronically accessible or Internet-accessible rates and by 
providing adequate information about how to access the rates. 2. Every contract and subcontract shall contain a provision that the workers shall contain a provision that the works shall be paid not less than 
the specified minimum hourly rate of wage in accordance with ORS 279C.838 and 279C.840. 3.Contractor will pay to the Commissioner of the Bureau of Labor and Industries (BOLT) a fee as provided in 
ORS 279C.825(I). The fee shall be paid to the commissioner under the administrative rule of the commissioner. 4.Every contract for public works shall contains provision stating that the contractor and 
every subcontractor must have a public works bond filed with the Construction Contractors Board before starting work on the project, unless exempt under ORS 279C.836 (4), (7), (8) or (9). 
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May 28, 2015 

Derrick I. Tokos, AICP 
Community Development Director 
City of Newport 
169 SW Coast Highway 
Newport, Oregon 97365 

Dear Derrick: 

Thank you for the opportunity to respond to the City of Newport's Request for Quotes for the 
preparation of an urban renewal plan for the US 101 / US 20/ Agate Beach (large option) area, and 
for an urban renewal plan for the Port's International Terminal property. Our team is composed of 

Elaine Howard Consulting, ECONorthwest, and Jeannette Launer. I will be the project manager for 
this project and will serve as the primary contact person. Elaine Howard Consulting is a limited 
liability corporation, and I am the principal of the LLC. We believe we are excellent candidates for 
this project due to our history of work with the City of Newport (including the URA feasibility 
study and the Economic Opportunity Analysis), our vast experience with urban renewal public 
outreach (including working with advisory committees and presenting public information in an 
understandable format), the number of urban renewal plans and reports we have written (both 
together as a team, and separately), and our ability to complete projects on time and on budget. 

Not only do we work with clients on specific urban renewal projects, we also support urban 
renewal as a tool through our education and speaking commitments and tracking of legislative 
issues on urban renewal. We are active members of the Association of Oregon Redevelopment 
Agencies (AORA) and provide ongoing support to urban renewal agencies by helping to educate 
on this issue. 

Our team, both together and separately, has completed 27 urban renewal plans. We have worked 
with numerous advisory committees and facilitated many open houses. We have also completed a 
number of substantial amendments, as shown in the attached RFQ response (amendments that 
must be done in the same manner as an initial urban renewal plan). We partner extremely well and 
will supply you with all of the skills you need to complete this project. 

We look forward to the opportunity to work with you on the urban renewal planning for the city of 
Newport. 

Sincerely, 

141//is (1_ 

Elaine Howard, Principal 
Elaine Howard Consulting, LLC 
4763 SW Admiral Street 
Portland, Oregon 97221 

503.206.7060 office 503.975.3147 cell Fax 503.206.7060 elaine@elainehowardconsulting.com  
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Newport Urban Renewal Plan RFQ 

Proposer Qualifications 

Our team has worked on a variety of urban renewal plans, some very straightforward and 
others very detailed and complex. ECONorthwest prepared the feasibility study for this 
project, providing us with a strong base of knowledge on the project. Elaine Howard will 
be the overall project manager and be the lead for all public input and presentations. A list 
of her presentations is shown below. Nick Popenuk from ECONorthwest would lead the 
financial analysis on the project. Jeannette Launer would provide legal advice as needed. 

1 Prime Consultant and Contact Person for this RFP: 

Elaine Howard Consulting, LLC 
4763 SW Admiral Street 

Portland, Oregon 97221 

Specialty of the firm: Urban renewal consulting 
Contact person: 
Elaine Howard: 503.206.7060 (o) 	503.975.3147 (c) I elaine@elainehowardconsulting.com  

Elaine Howard is the principal of Elaine Howard Consulting, LLC, a firm that specializes in 
creating vibrant cities using urban renewal/tax increment financing as an implementation 
tool. In addition to working with over 30 Oregon cities in their urban renewal planning, 
Elaine has a background in both private development and as a project manager for the 
Portland Development Commission, the City of Portland's urban renewal agency. Her vast 
experience in both public and private sector development allows her to discern critical 
issues in communities, communicate effectively with stakeholders, and help communities 
develop plans to implement their visions. In this project, she will be especially effective in 
the public input and the preparation of the urban renewal plan. 

2. Sub-consultants: 

ECONorthwest 
222 SW Columbia St., #1600 

Portland, Oregon 97201 

Specialty of the firm: Economic and financial consulting 

Contact person: 

Nick Popenuk, Project Manager: 503.222.6060 I popenuk@econw.com  

ECONorthwest specializes in the application of economic and financial principles and 
methods to the evaluation of public policies and investments. Incorporated in 1974, 
ECONorthwest has completed more than 3,000 projects for public and private clients. 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
1 



Newport Urban Renewal Plan RFQ 

ECONorthwest has a staff of over 40 people; personnel have advanced degrees and 
decades of work experience in planning, development, economics, finance, and public 
policy. 

ECONorthwest staff have extensive experience in all aspects of urban renewal, including: 
initial feasibility studies, writing and adopting urban renewal plans and reports, tax 
increment finance projections to support bond sales and other loans, creating public-
private partnerships to implement urban renewal projects, and closing down successful 
urban renewal areas. Our technical analysis is unparalleled and we have created cutting 
edge models to help jurisdictions accurately forecast tax increment finance (TIF) revenues. 
In recent years, these TIF forecasts have been included in feasibility studies supporting the 
sale of over $250 million in urban renewal bonds. 

Jeannette M. Launer, Attorney 
70 SW Century Drive Ste. 100-502 
Bend, Oregon 97702 

Specialty of the firm: Urban renewal law 
Contact person: 

Jeannette Launer: 503.502.1030 I jeannette.m.launer@gmail.com  

Jeannette is the preeminent urban renewal attorney in the state. Her vast experience allows 
her to answer legal issues efficiently. 

Urban Renewal Plans 

Our team has years of experience with urban renewal planning, assisting public agencies 
with land-use and development issues, and tax increment finance projects. In the past five 
years, we have conducted urban renewal planning efforts throughout Oregon as shown in 
the list below. We have also noted where there has been an advisory committee that we 
have facilitated. The ability to help an advisory committee review issues and come to 
decisions in a timely manner will be especially critical in this project. We have deep 
experience in facilitating public involvement processes and advisory committees. 

Past Urban Renewal Plans 

M La Pine (2014, Full Team, advisory committee) 

M Gold Beach Urban Renewal Plan (2012, Full Team, advisory committee) 

M McMinnville Urban Renewal Plan (2012, Full Team, advisory committee) 

N Lake Oswego: Lake Grove Village Center* (2012, Full  Team, advisory committee) 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
2 



Newport Urban Renewal Plan RFQ 

• Lake Oswego: Foothills* (2012, Full  Team, advisory committee) 

• Wilsonville TIF Zones (6 plans) (2013, Full Team) 

N Hillsboro Urban Renewal Plan (2012, ECONorthwest, advisory committee) 

N Beaverton Urban Renewal Plan (2010, ECONorthwest, advisory committee) 

N Albany - Oak Creek (2007, Elaine Howard, Jeannette Laurier) 

E Bend - Murphy Crossing (2008, Elaine Howard, Jeannette Launer) 

N Bend - Deschutes County (2008, Elaine Howard, Jeannette Laurier) 

• Bend Municipal Airport (2008, Elaine Howard, Jeannette Launer, advisory 
committee) 

• Boardman - Central* (2008, Elaine Howard, Jeannette Launer) 

• Carlton (assisted LCOG) (2009, Elaine Howard, Jeannette Launer) 

• Hood River Waterfront* (2008, Elaine Howard, Jeannette Laurier) 

N Hood River County - Windmaster (2007, Elaine Howard, Jeannette Launer) 

E Hood River Heights (2011, Elaine Howard, Jeannette Laurier) 

• Lebanon - North Gateway (2008, Elaine Howard, Jeannette Launer) 

• Lowell - Downtown (2008, Elaine Howard, Jeannette Laurier) 

• Salem - South Waterfront (2007, Elaine Howard, Jeannette Launer) 

• Wilsonville - SW 85th Avenue (2011, Elaine Howard, Jeannette Launer) 

N Wood Village* (2010, Elaine Howard, Jeannette Laurier) 

*A feasibility study was also completed. 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
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Newport Urban Renewal Plan RFQ 

Substantial Amendments 

Our team has completed numerous substantial amendments. Substantial amendments 
require the full process of adopting an original urban renewal plan. 

N Portland Development Commission 

▪ North Macadam Urban Renewal Plan Substantial Amendment (2015, 
Elaine Howard Consulting, LLC and Jeannette Launer) 

• Central Eastside Urban Renewal Plan Substantial Amendment 
(2015, Elaine Howard Consulting, LLC and Jeannette Launer) 

Sandy Urban Renewal Plan Substantial Amendment (ongoing, 2015, full team) 

N Harrisburg Urban Renewal Plan Substantial Amendment (2015, full team, 
advisory committee) 

N Harrisburg Urban Renewal Plan Substantial Amendment (2014, full team. Due to 
potential MI issues, advisory committee) 

M Lincoln City Urban Renewal Plan Substantial Amendment (2014, Elaine Howard 
Consulting, LLC and Jeannette Laurier) 

M Lebanon Northwest Substantial Amendment (2012, full team) 

M Sherwood Substantial Amendment (2012, full team) 

• Keizer North River Road Substantial Amendment (2012, full team) 

N Tillamook Substantial Amendment (2012, full team) 

M Bandon Area II Substantial Amendment (2012, Elaine Howard Consulting, LLC 
and Jeannette Laurier, advisory committee) 

M Astoria Astor East Substantial Amendment (2010 Elaine Howard Consulting, 
LLC and Jeannette Laurier) 

lFi Philomath Substantial Amendment (2010 Elaine Howard Consulting, LLC and 
Jeannette Launer) 

M Portland Development Commission 

• Interstate Corridor Urban Renewal Area Substantial Amendment (2009) 
(Elaine Howard Consulting, LLC) 

• Convention Center Urban Renewal Area Substantial Amendment (2009) 
(Elaine Howard Consulting, LLC) 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
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Newport Urban Renewal Plan RFQ 

Presentations on Urban Renewal 

Our team has vast experience explaining urban renewal to communities throughout 
Oregon. In the majority of the urban renewal plans listed above, we also made 
presentations to explain the background of urban renewal. In addition, Elaine has made 
Urban Renewal 101 presentations for city council/advisory committees and/or specific 
urban renewal consultations with the following cities: 

La Grande 	Tigard 	 Oregon City 	Phoenix 
Winston 	Talent 	 Harrisburg 	Jacksonville 
Gold Beach 	McMinnville 	Hood River 	Sherwood 
Veneta 	Coos Bay 	Corvallis 	La Pine 
Prineville 

Other presentations/relevant education work by Elaine Howard: 
M 2011 Council of Development Finance Associations National Meeting in Portland 
M 2011 Oregon Main Street 

2012 Oregon Economic Development Association: UR 101 
M 2012 Oregon League of Cities Annual Meeting 
M 2013 Oregon Municipal Finance Officers Association Spring Meeting 
M 2013 Association of Oregon Redevelopment Agencies meeting presentation on 

tracking Maximum Indebtedness 
Ei 2013 Oregon League of Cities Seminars (2) 
I Elaine Howard Consulting, LLC and ECONorthwest are co-authors of the 

Oregon Urban Renewal Best Practices Handbook authored for the Association of 
Oregon Redevelopment Agencies (AORA) in 2014. 

I Elaine Howard Consulting, LLC also co-authored the History of Urban Renewal 
2002-2012 for AORA. 

I Scheduled for the 2015 OCCMA conference, and the Oregon League of Cities 
2015 conference. 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
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Newport Urban Renewal Plan RFQ 

Capacity to Complete Work within the Timeframe 

Our team is available to commence work immediately and has no problems with 
completing work within your timeframe. We anticipate the project will take 4-6 months 
depending on the number of meetings for public participation. We recommend starting 
work on the project immediately in order to complete work on time. 

Fee Schedule 

The urban renewal plan would cost approximately $27,000, depending on the number of 
public meetings and potential changes as a result of those meetings. A budget for meetings 
in Newport is shown in Attachment A. The budget includes 7 meetings, including 7 
advisory committee meetings with 2 open houses on the same dates. If additional meetings 
are added, we will bill at our hourly rate plus expenses, as outlined in this budget. There 
are 14 hours for preparation of materials, 2 hours for ach meeting. It may be that this 
amount of time is not required, and if not, we will only bill for time actually worked. 

Expenses may include the cost of the databases from the County for the financial analysis, 
printing of any documents/maps for public meetings or staff meetings, and travel to and 
from Newport. All expenses are billed at cost. The only expenses included in the cost 
estimate are the travel costs. 

Items Required from the City 

Our analysis will require the following items and information from the city. Some of this 
information, however, has already been provided to us as part of the feasibility study work 
that ECONorthwest completed last year, and therefore would only require verification 
and/or updating by the City: 

I GIS data (identification of properties, acreages, zoning, comprehensive plan 
designations, and assessor's information) and mapping for the district. 

I Copies of the comprehensive plan, economic development plan, if any, transportation 
systems plan, and any master plans for water, storm water, sewer systems. Assistance 
in reviewing those plans for projects within the boundary area. 

I Input on planned or needed public improvements, including planning level estimates of 
scope and cost. 

I Review of draft urban renewal plan components, including goals and objectives, 
projects, amendments, relationship to local objectives, and other components of the 
urban renewal plan. 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
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Newport Urban Renewal Plan RFQ 

✓ Review of the draft urban renewal report, including financial feasibility and maximum 
indebtedness calculations. 

✓ Legal description of the urban renewal area. 
✓ Administrative assistance for scheduling and publicizing meetings. 
M Legal review of notices, ordinances, and other documents, if needed. Our legal counsel 

will review on our end. 
M Mailing of required notices, including super notice. 
✓ Costs for published notices. 
✓ Minutes of public meetings including advisory committee meetings. 

Elaine Howard Consulting, LLC JM Launer 	 ECONorthwest 
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Newport Urban Renewal Plan RFQ 

Port Urban Renewal Plan 

Our team also has background in urban renewal plans that include industrial properties. 
Elaine Howard Consulting, LLC worked with the City of Hood River and the Port of Hood 
River to put together the Hood River Waterfront Urban Renewal Plan, a very successful 
plan that included delicate negotiations between the Port and the city on the proposed 
project list and expenditures. She also worked on the Albany Oak Creek Urban Renewal 
Plan, Lebanon Northwest Urban Renewal Plan, Keizer Urban Renewal Plan, and the 
Redmond Industrial Airport Urban Renewal Plan, all industrial plans. 

Our team also has a history working with Columbia County on their Port Westward Urban 
Renewal Area, and we currently represent the Port on a long-term contract to serve as their 
designated urban renewal team, handling all technical and administrative aspects of 
managing the urban renewal area. 

Fee schedule for Port Urban Renewal Plan 

If both of these projects can be prepared together, there will be savings on the total cost, 
mostly through savings on travel costs to Newport. The public input and adoption 
processes would only have the added time it would take to discuss the Port Urban Renewal 
Plan. There would not be no increased travel costs unless there were meetings solely for the 
Port Urban Renewal Plan. 

A budget for the preparation of an urban renewal plan and report for the Port property is 
shown below as Exhibit B. The estimated cost is $16,000. This includes reviewing Port 
urban renewal issues at four meetings for one hour each. We estimated four meetings as 
the project list and boundary should be more definite. We cut the time for preparation of 
the Plan and Report in anticipation, again, that the goals and objectives and projects would 
be more definite. We only bill for time worked, so if this project takes less time, you will see 
a savings. However, having worked on as many plans and amendments as we have, we 
have a very good handle on the actual time involved in preparing a new plan. This plan 
budget is pretty tight. We reserve the right to transfer time between categories as 
sometimes one area takes more time than thought while another takes less time. 

Elaine Howard Consulting, LLC JM Laurier 	 ECONorthwest 
8 



Newport Urban Renewal Plan RFQ 

Port Items Required from the City 

The items required from the city include the following: 

M GIS data (identification of properties, acreages, zoning, comprehensive plan 
designations, and assessor's information) and mapping for the district. 

N Copies of the comprehensive plan, economic development plan, if any, transportation 
systems plan, and any master plans for water, storm water, sewer systems. Assistance 
in reviewing those plans for projects within the boundary area. 

M Input on planned or needed public improvements, including planning level estimates of 
scope and cost. 

M Review of draft urban renewal plan components, including goals and objectives, 
projects, amendments, relationship to local objectives, and other components of the 
urban renewal plan. 
Review of the draft urban renewal report, including financial feasibility and maximum 
indebtedness calculations. 

M Legal description of the urban renewal area. 
M Administrative assistance for scheduling and publicizing meetings. 
M Legal review of notices, ordinances, and other documents, if needed. Our legal counsel 

will review on our end. 
M Mailing of required notices, including super notice. 
M Costs for published notices. 
M Minutes of public meetings including advisory committee meetings. 
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Newport Urban Renewal Plan RFQ 

Attachment A Budget for Newport Large Option 

Meetings 185 95 150 ao 60 
Kick off Meeting with Staff 2 
CAC 7 meetings 14 
Open House - 2 2 
Administration time with Meetings/prep of materials 14 

Sub-Total hours meetings 
1,- 

32 0 0 o o o 
Sub-Total cost meetings 5,920 0 0 0 0 0 5,920 

Financial/Project Analysis 
Prepare documents 

• Urban Renewal Plan 12 
• Urban Renewal Report on Amendment 16 12 20 15 10 
Advisory time with staff on other docou ents 3 

Legal Counsel 500 

Sub-Total hours documents 31 12 20 Is io 
Sub-Total cost documents 5,643 1,140 3,000 1,200 600 11,583 
Sum of Meetings and Documents 11,563 1,140 3,000 1,200 600 500 18,003 

Travel Cost 8,385 8,385 

Total Cost 26,387 

Estimated Travel Costs - 7 trips 

Elaine 

Travel to 
Newport 5 hours $185 $925 

Mileage 264 0.56 148 

Hotel $100 

Meals $25 

$1,198 
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Newport Urban Renewal Plan RFQ 

Attachment B Budget for Port Urban Renewal Plan 

Port Urban Renewal Plan 

Elaine Tessa Nick ECO Research Rob/GIS Legal Subtotal 

Meetings 185 95 150 80 60 
Kick off Meeting with Staff/Review of documents 

CAC 4 meetings 4 

Open House - 2 

Administration time with Meetings/prep of materials 5 

Sub-Total hours meetings 13 0 0 0 0 0 

Sub-Total cost meetings 2,405 0 0 0 0 0 2405 

Financial/Project Analysis 
Prepare documents 

• Urban Renewal Plan 10.5 
• Urban Renewal Report on Amendment 12 12 28 28 20 

Legal Counsel 500 

Sub-Total hours documents 22.5 12 28 28 20 

Sub-Total cost documents 4,163 1,140 4,200 2,240 1,200 500 13,443 

Total Cost 6,568 1,140 4,200 2,240 1,200 500 15,848 
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